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Contract Number: 68782

GENERAL NOTES

The contractor Is advised thal the existing PPC Deck Beams are in a
delerforated condition with reduced Joad carrying capacity. It is the
coniractors responsibility to account for the condition of the beoms when

developing construction procedures.

r: o L o u o o o o i o L i l . $ If the contractor’s procedure for existing beam removal or placement of new
: o beams involves placement of cranes or other heavy equipment on the bridge,
N F F a detailed procedure shall be submifted to the Engineer for approval, The

; : : H procedure shall include calculations, prepared and sealed by an lllinois

: : : : Licensed Siructural Engineer, verifying that the equipment and procedure used

RS PSS ELEVATION i will not oversiress the new or existing beams. To distribute load to multiple beams

and  protect the existing surface, in alf cases g double fayer mat of heavy timbers
shall be used ot all times under crane tracks or wheels and any outriggers in the
Bk of E. | 79°-43," Bk. to Bk. of Abutments Bk, of W. down position. IT necessary, shims shall be used under the crane mat to ensure
Abutment Abutment uniform contact with the underiying beams. If heavy equipment will be placed on
new PPC deck beams, the following shall be done prior to placement of the timber
mats:  placement and tightening of transverse tie assemblies, grouting and curing
the dowel rods 24 hours minimum ond grouting and curing the shear keys.

The top surface of the beams shall be finished according to the IDOT Manual
for Fabrication of Precast Prestressed Concrete Products.

Plan dimensions and details relative fo existing plans are subject to routine
variations. The Contractor shail field verify existing dimensions and details
affecting new construction and make necessary approved adjustments prior
fo construction or ordering of materials. Such variations shall not be couse
for additional compensation for a change in scope of the work, however, the
Contractor will be paid for the quaniily actually furnished based upon the unit
price bid for the work.

Temporary concrete barrier shall only be anchored inte the overtay ond
not info the PPC Deck Beams.

Any damage done fo the bridge during beam removal shall be repaired by
the Contractor. Cost to be included in the cost of Removal of Fxisting
FPPC Deck Beams.
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